


OFFICIAL BID PRICE SHEET

DESCRIPTION OF SERVICE	ANNUAL PRICE
Expanded Medicaid Evaluation	\$ 1,303,125

AUTHORIZATION SIGNATURE

By my signature below, I certify that the aforementioned statements are true and correct and that I accept the Terms and Conditions as presented in this bid, and that I am authorized by the respondent to submit this bid on his/her behalf.

Vendor Name: Navigant Consulting, Inc.	Date: May 08, 2019
Signature: 	Title: Managing Director
Printed Name: Navigant Consulting, Inc.	

Arkansas Department of Human Services (DHS), Division of Medical Services
RFP 710-19-1020 for Expanded Medicaid Evaluation

Deliverable		Fees
1	Coordinate all evaluation activities with the designated DHS ARWorks contact throughout the design, development and finalization of all reports and other deliverables.	\$377,906
2	Participate in weekly meetings, or otherwise as requested by DHS, either via phone, video conference or on-site at DHS. The purpose of these regular meetings is to maintain communication with the designated ARWorks contact to discuss progress, barriers, and any other related issues relevant to the evaluation activities.	\$91,128
3	Designate appropriate staff to meet with DHS and program staff to provide clarification or direction in relation to evaluation activities.	\$78,186
4	Facilitate meetings to include the following without limitation: providing an agenda, minute taking, and creation and distribution of informational materials.	\$117,281
5	Facilitate and prepare oral presentation of evaluation findings, recommendations, corrective action plans, and technical assistance to DHS and/or program staff.	\$364,874
6	Ensure all final reports and other deliverables are timely, well written, accurate, and complete according to the schedule determined by Vendor and DHS pursuant to Section 2.3(E).	\$156,375
7	Assist DHS in responding to any questions from CMS or other stakeholders about any report or deliverables.	\$52,125
8	Prepare and deliver Vendor activity reports to DHS, including any due dates, milestones and project status updates	\$65,250
Total		\$1,303,125